

ADDENDUM NO. 1

Date: June 16, 2023

PROSPECTOR PARK PROJECT

Bids to be received: **2:00 P.M., Thursday, June 22, 2023**

This Addendum is applicable to the work designated herein and shall be a part of and be included in the Contract. The Contractor shall acknowledge his/her acceptance of this addendum by initialing the line designated 'Acknowledge Addenda' at the end of the Sealed Proposal Form. All other provisions of the Project Manual shall remain in effect.

The following are responses to questions received.

Item #1. Q/A: Several times throughout the plans for this project the language "protect gate or fence in place" is used
What is the city defining the term "protect" as?

Answer: "Protect in Place" means that the item isn't intended to be removed and so we don't want it damaged. So, in other words, protect it because we don't want it to be damaged. The item doesn't necessarily have to have any special things placed around it, just be aware that it isn't being removed so we don't want it damaged.

Item #2. Q/A: Will a contractor still be allowed to bid if they hold a Trade A license and a C-13?

Answer: Yes, an A license with a C-13 are also allowed.

Item #3. Q/A: Will there be a pre job walk scheduled prior to the bid date

Answer: No, there is not a pre job walk scheduled. The exterior of the fence is visible and accessible.

Item #4. Q/A: Please provide location and details for bid item 9 painting of existing wood fence

Answer: Bid item 9, 'Paint existing wood fence with artwork' is not included in plan set and shall be struck from bid.

Item #5. Q/A: Please confirm gate schedule F7A and F7B on sheet L1.0 are the same gates as G7A and G7B on sheet L1.2

Answer: Correct, gates F7A and F7B as listed on the table on L1.0 are the same as gates G7A and G7B on the plan set sheet L1.2.

Item #6. Q/A: Please provide requirements for gate G10A on sheet L1.1 and gate schedule on sheet L1.0

Answer: The 'Perimeter Fence and Gate Segments' table on sheet L1.0 should include an additional line:

Fence and Gate Segment	Approximate Length (feet)	Existing Condition	Proposed Condition - Base Bid	Privacy Screen?	Details	Add Alts
G10A	416	10' wide gate chain link gate.	Remove existing gate. Install new gate where shown on enlargement with (2) 6' wide swinging 1" chain-link gates + 1' barbed wire top.	Yes, full height. Color: Dark Green	Gate: 2/L2.1	N/A

Folsom Zoo Perimeter Fence – Addendum #1

Item #7. Q/A: Please confirm the bid item 12 quantity should be 429 sf
Answer: Bid item 12, 'Site concrete' quantity should be revised to 429 SF.

Item #8. Q/A: How will the public enter the zoo while construction of the main entrance and pergola is in place
Answer: The front entry may be temporarily closed during construction of the pergola. The temporary Zoo entrance will be relocated to a location near the Zoo Barn. The Zoo will work with the contractor accordingly.

This Addendum consists of 7 pages. This addendum and revised proposal form.

This concludes Addendum #1.

CITY OF FOLSOM
SEALED PROPOSAL

(MUST BE SIGNED BY BIDDER)

Sealed Proposals will be received not later than **2:00 P.M.** on Thursday, June 22, 2023, at the City of Folsom City Clerk's Office, 50 Natoma Street, Folsom, California and opened at **2:05 P.M.**, or as soon thereafter as business allows in the Department of Parks and Recreation, 50 Natoma Street, Folsom, California.

TO THE HONORABLE CITY COUNCIL:

The undersigned hereby proposes and agrees to furnish any and all required labor, material, transportation, and services for

Folsom Zoo Perimeter Fence Project

in the City of Folsom, County of Sacramento, California.

The work is to be done in strict conformity with the Contract Documents, at the following Lump Sum and/or Unit Prices:

<u>ITEM</u> <u>NO.</u>	<u>ITEM</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT</u> <u>PRICE</u>	<u>TOTAL</u>
1.	General Conditions (NTE 3%)	1	LS	\$ _____	\$ _____
2.	Mobilization (NTE 2%)	1	LS	\$ _____	\$ _____
3.	Site Protection, Construction Fencing	1	LS	\$ _____	\$ _____
4.	Site Demolition & Clearing	1	LS	\$ _____	\$ _____
<u>MAIN ENTRY</u>					
5.	Main Entry Pergola	1	LS	\$ _____	\$ _____
6.	Electrical at Main Entry	1	LS	\$ _____	\$ _____
7.	Cantilevered Security Gate	1	EA	\$ _____	\$ _____
8.	Metal Swing Gate	1	EA	\$ _____	\$ _____
9.	Painting of Existing Wood Fence	1	LS	\$ _____	\$ _____
10.	Fence Segment 13 (Metal, Solid)	50	LF	\$ _____	\$ _____
11.	Fence Segment 14 (metal, transparent)	50	LF	\$ _____	\$ _____

12.	Concrete	429	SF	\$ _____	\$ _____
-----	----------	-----	----	----------	----------

FENCING

13.	Chain Link Vehicular Gate – 12’	2	EA	\$ _____	\$ _____
-----	---------------------------------	---	----	----------	----------

14.	Chain Link Vehicular Gate – 16’	1	EA	\$ _____	\$ _____
-----	---------------------------------	---	----	----------	----------

15.	Add Privacy Screen on Existing Gate	2	EA	\$ _____	\$ _____
-----	-------------------------------------	---	----	----------	----------

16.	Add Welded Wire Mesh on Existing Gate	2	EA	\$ _____	\$ _____
-----	---------------------------------------	---	----	----------	----------

17.	1” Chain Link Mesh, 7’ + 1’ Barbed Wire With Privacy Screen	845	LF	\$ _____	\$ _____
-----	--	-----	----	----------	----------

18.	1” Chain Link Mesh, 8.5’ + 1’ Barbed Wire With Privacy Screen	10	LF	\$ _____	\$ _____
-----	--	----	----	----------	----------

19.	1” Chain Link Mesh, 7’ + 1’ Barbed Wire	375	LF	\$ _____	\$ _____
-----	---	-----	----	----------	----------

20.	New Barbed Wire on Existing Fence	180	LF	\$ _____	\$ _____
-----	-----------------------------------	-----	----	----------	----------

21.	New Privacy Screen on Existing Metal Fence	180	LF	\$ _____	\$ _____
-----	--	-----	----	----------	----------

TOTAL BASE BID \$ _____

Total Project Bid, Item Nos. 1 through 21, shall be (spell out) _____

_____ **Dollars.**

ADDITIVE ALTERNATE #1 ---- REPLACE CHAIN LINK FABRIC IN SECTION F5

Replace Chain Link Fabric in Section F5	90	LF	\$ _____	\$ _____
---	----	----	----------	----------

TOTAL ADDITIVE ALTERNATE #1 BID \$ _____

Total Additive Alternate #1, shall be (spell out) _____ Dollars.

ADDITIVE ALTERNATE #2 ---- REPLACE CHAIN LINK FABRIC IN SECTION F7

Replace Chain Link Fabric in Section F7	180	LF	\$ _____	\$ _____
---	-----	----	----------	----------

TOTAL ADDITIVE ALTERNATE #2 BID \$ _____

Total Additive Alternate #2, shall be (spell out) _____ Dollars.

Addenda Received and Acknowledged

No. 1 _____

No. 2 _____

No. 3 _____

No. 4 _____

No. 5 _____

BID DEPOSIT ENCLOSED IN THE FOLLOWING FORM: (if bid exceeds \$25,000)

\$ _____ not less than ten percent (10%) of amount bid.

☐ CERTIFIED CHECK

☐ MONEY ORDER

☐ CASHIER'S CHECK

☐ BID BOND

CONTRACTOR

By: _____
Signature

Address: _____

Email: _____

Telephone No.: _____

NOTE: As of March 1, 2015 Contractors (and sub-contractors) wishing to bid on public works contracts shall be registered with the State Division of Industrial Relations and certified to bid on Public Works contracts. Please register at:

<https://efiling.dir.ca.gov/PWCR/ActionServlet?action=displayPWCRRegistrationForm>

Div. Ind. Relations Certification No. _____

License Required: **C-13 – Fencing Contractor**

Valid Contractor's License No. _____ is held by the bidder.

The Expiration date is _____.

Representations contained within this bid are made under penalty of perjury.